| NDI ANA DEPARTMVENT CF TRANSPORTATI ON DATE : 04/30/02
PAGE : 309 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 2,501, 243. 91 ROUTE : SR 9
CALL ORDER : 309 CONTRACT ID : RS 25780-B COUNTI ES : GRANT
LETTING DATE : 04/23/02 10:00 AM DISTRICT  : FT. WAYNE DI STRI CT
CONTRACT TIME : 10/30/02 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQJECT(S) : 0991010
SET-ASI DE :

VENDCR RANKI NG :

TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOW BI D
1 35-1139301 E & B PAVING [|NC $ 2, 453,184.71 100. 0000%
| (1) 35-1139301 | |
|E & B PAVING | NC. | |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m e m e e o e et e e e e e e e e e e et e e e e e e e e e e e meeieoooo--

SECTI ON 0001 PAVEMENT REHABI LI TATI ON

[
0001 105-06845 LUWP| 20000. 00000 20000. 00|

|

|

CONSTRUCTI ON ENGI NEERI NG | | |
0002 105-07039 8.000 M | 3000. 00000 24000. 00| |
FIELD COFFI CE, B | | |
0003 110-01001 LUMP|  122600. 00000 122600. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202-02255 1.000 EACH 1000. 00000 1000. 00| |
TREE, 18 IN., REMOVE | | |
0005 202-02260 3.000 EACH 1200. 00000 3600. 00| |
TREE, 30 IN., REMOVE | | |
0006 202-02265 1.000 EACH 1500. 00000 1500. 00| |
TREE, 48 IN., REMOVE | | |
0007 202-02271 7.000 EACH 400. 00000 2800. 00| |
HEADWALL, REMOVE | | |
0008 202-60820 129273.300 SYS | 1. 00000 129273. 30]| |
SURFACE M LLING ASPHALT | | |
0009 202-93741 12.000 EACH 400. 00000 4800. 00| |
GUARD RAI L END TREATMENT, REMOVE | | [
0010 203-90014 293.000 STA | 150. 00000 43950. 00| [
LI NEAR GRADI NG | | |
0011 303-04075 3670.800 TON | 24. 00000 88099. 20| |
COVPACTED AGGREGATE, O, 73 | | |
0012 303-52308 80.800 TON | 42. 00000 3393. 60| |
COVPACTED AGGREGATE, O, 53 | | |
0013 305-05204 3344.000 TON | 80. 00000 267520. 00| |
HVA FOR PATCHI NG | | |
0014 305-05206 3112.000 TON | 55. 00000 171160. 00| |
W DENI NG W TH HVA | [ |
0015 305-60400 1115.000 TON | 12. 00000 13380. 00| [
|

COVPACTED AGGREGATE FOR PATCHI NG | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/30/02
PAGE : 309 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 2, 501, 243. 91 ROUTE : SR 9
CALL ORDER : 309 CONTRACT ID : RS- 25780-B COUNTI ES : GRANT
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT : FT. WAYNE DI STRICT
SET-ASI DE :
| (1) 35-1139301 | |
| E & B PAVING | NC. | |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVMOUNT|  UNIT PRI CE AVMOUNT|  UNIT PRICE AMOUNT
______________________________________________________________________ e e e e e e e e e e e e memmeee e e e e e e e e e e e e e e m e m -
0016 401-05455 14191. 000 TON | 45. 00000 638595. 00| |
QT QA HVA | NTERVEDI ATE 19.0 nm MAI NLI NE| | [
0017 401-05456 10643. 000 TON | 49. 00000 521507. 00| |
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | | |
0018 401-06264 LUMP| 8000. 00000 8000. 00| |
PROFI LOGRAPH, HVA | | |
0019 406-05520 32.300 TON | 400. 00000 12920. 00| |
ASPHALT FOR TACK CQOAT | | |
0020 601-94689 12.000 EACH| 5000. 00000 60000. 00| |
GUARDRAI L END TREATMENT, CS | | |
0021 601-97774 1.000 EACH 800. 00000 800. 00| |
GUARDRAI L END TREATMENT, OS, SPARE | | |
PARTS PACKAGE | | I
0022 610-05527 2210.000 TON | 60. 00000 132600. 00| |
HVA FOR APPROACHES | | |
0023 615-06527 4.000 EACH| 650. 00000 2600. 00| |
MONUMENT, SECTI ON CORNER | | |
0024 621-01004 1.000 EACH 475. 00000 475. 00| |
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0025 621-06545 4.970 TON | 669. 00000 3324. 93| |
FERTI LI ZER | | |
0026 621-06553 2109.340 LBS | 3. 52000 7424. 88| |
SEED M XTURE, R | | |
0027 621-06565 24.820 TON | 511. 00000 12683. 02| |
MULCH NG MATERI AL | | |
0028 621-06567 1.700 MG | 2. 00000 3. 40| |
WATER | [ |
0029 621-06575 400. 000 SYS | 6. 32000 2528. 00| |
SCDDI NG, NURSERY | | |
0030 715-03475 7.000 EACH 600. 00000 4200. 00| |
SAFETY METAL END SECTION, 4:1, 15 IN. | | [
0031 715-05595 39.000 LFT | 100. 00000 3900. 00| |
Pl PE EXTENSI ON, Cl RCULAR, 15 IN. | | |
0032 715-05596 6.000 LFT | 100. 00000 600. 00| |
Pl PE EXTENSI ON, Cl RCULAR, 18 IN. | | |
0033 715-05756 25.000 LFT | 100. 00000 2500. 00| |
Pl PE EXTENSI ON, Cl RCULAR 12 IN. | | |
0034 715-46005 2.000 EACH 500. 00000 1000. 00| |
Pl PE END SECTION, 15 IN. | | |
0035 801-06203 3274.000 LFT | 1. 00000 3274. 00| |
|

TEMPCRARY PAVEMENT MARKING 4 I N



ENG NEER S ESTI MATE: $ 2,501, 243.91
CALL ORDER : 309
LETTI NG DATE : 04/23/02 10:00 AM

SET-ASI DE :

| NDI ANA DEPARTMVENT CF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :
DI STRI CT :

RS- 25780- B

RQUTE : SR 9

DATE : 04/30/02
PAGE : 309 -3

COUNTI ES : GRANT

FT. WAYNE DI STRI CT

| (1) 35-1139301

LINE NO/ I TEM CODE / ALT

I
| TEM DESCRI PTI ON QUANTI TY |

0036 801-06207 3274.000 LFT |
TEMPORARY PAVEMENT MARKI NG REMOVABLE, |
4 IN. I

0037 801-06640 48.000 EACH

CONSTRUCTI ON SI GN, A |
0038 801-06775 LUVP|
MAI NTAI NI NG TRAFFI C |
0039 805-78470 1635.000 LFT |
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA
0040 805-78795 520.000 LFT |
SAW CUT FOR ROADWAY LOCP AND SEALER |
0041 805-92951 4.000 EACH
SI GNAL DETECTOR HOUSI NG ADJUST TO GRADE |
0042 808-06703 5500.000 LFT |
LINE, THERMOPLASTIC, SOLID, WHTE, 4 IN.|
0043 808-06713 67468.000 LFT |
LINE, PAINT, SOLID, WHITE, 4 IN
0044 808-06726 123.000 LFT |

TRANSVERSE MARKI NGS, PAINT, STOP LINE, |
24 IN. |
0045 808-75240 11140. 000 LFT |
LINE, THERMOPLASTI C, BROKEN, YELLOW 4 |
I'N. [
0046 808-75245 20911.000 LFT |
LINE, THERVOPLASTIC, SOLID, YELLON 4 |
I'N. |
0047 808-75300 96.000 LFT |
TRANSVERSE MARKI NGS, THERMOPLASTI C, |
CROSSWALK LINE, 6 IN. |
0048 808-75320 5.000 EACH
PAVEMENT MESSAGE MARKI NGS, |
THERMOPLASTI C, LANE | NDI CATI ON ARROW |
0049 808-75325 5.000 EACH
PAVEMENT MESSAGE MARKI NGS, |
THERMOPLASTI C, WORD ( ONLY) |
0050 808-75996 530.000 EACH

SNOWPLOWABLE RAI SED PAVEMENT MARKER, |
REMOVE |
0051 808-75998 530.000 EACH|

SNOWPLOWABLE RAI SED PAVEMENT NMARKER |

|E & B PAVING | NC. |
I I
UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
____________________________ P
1. 00000 3274. 00|
| |
150. 00000 7200. 00| |
I I
96000. 00000 96000. 00|
| I
0. 60000 981. 00|
I |
5. 16000 2683. 20|
| I
168. 31000 673. 24 |
| I
0. 22000 1210. 00|
I I
0. 04000 2698. 72|
I I
5. 00000 615. 00|
| |
0. 22000 2450. 80|
| |
0. 22000 4600. 42|
I I
I I
2. 00000 192. 00|
| |
50. 00000 250. 00| |
| |
60. 00000 300. 00| |
| |
7.50000 3975. 00|
I I
| I
19. 00000 10070. 00| |
| I
$ 2,453,184, 71| |

SECTI ON TOTALS |

CONTRACT TOTALS [

$ 2,453, 184.

UNIT PRI CE AMOUNT




ENG NEER S ESTI MATE: $ 1, 860, 623. 96
CALL ORDER : 315
LETTI NG DATE : 04/23/02 10:00 AM

| NDI ANA DEPARTMVENT CF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT ID :
DI STRI CT :
CONTRACT TI ME :

RS- 25838- A

VI NCENNES DI STRI CT
11/15/02 COWPLETI ON DATE

RCQUTE
COUNTI ES :

PROJECT( S)

DATE : 04/30/02
PAGE : 315 -1

CONTRACT DESCRI PTI ON : RURAL
SET-ASI DE :
VENDCR RANKI NG :
RANK VENDCR NQO. / NAME
1 35-2131982 J B | CONSTRUCTI ON | NC.
2  35-1009310 DEl G BROTHERS LUVBER & CONSTR

62
PCSEY
N A
TOTAL % OVER
BI D LOWVBI D
498, 000. 69 100. 0000%
592, 849. 90 106. 3317%

| (1) 35-2131982

|J B

LINE NO/ | TEM CODE / ALT

|
| TEM DESCRI PTI ON QUANTI TY |

SECTI ON 0001  ASPHALT RESURFACE

I
0001 105-06845 LUMP|

CONSTRUCTI ON ENG NEERI NG

0002 105-07039 10.000 M3S |
FIELD OFFICE, B

0003 110-01001 LUMP)
MOBI LI ZATI ON AND DEMCBI LI ZATI ON

0004 201-52370 LUMP)

CLEARI NG RI GHT OF WAY

0005 202-01498 14. 000 EACH

PAVEMENT MESSAGE MARKI NGS, LANE
I NDI CATI ON ARROW REMOVE

0006 202-01499 14.000 EACH

PAVEMENT MESSAGE MARKI NGS, WORD (ONLY),
REMOVE

0007 202-02240 8150. 000 SYS |

PAVEMENT, REMOVE

I
0008 202-02278 500. 000 LFT |

CURB, CONCRETE, REMOVE

I
0009 202-52710 920.000 SYS |

S| DEWALK, CONCRETE, REMOVE

I
0010 202-60820 38800.000 SYS |

SURFACE M LLI NG ASPHALT

0011 202-90277 7.000 EACH

DETECTCR HOUSI NG REMOVE

0012 203-02000 3550. 000 CYS |

EXCAVATI ON, COVMON

0013 205-02236 1.000 EACH

TEMPORARY ERCSI ON AND SEDI I\/ENT CONTRQL,
DRCOP | NLET PROTECTI ON

UN'T PR CE

56564.

1500.

75000.

51477.

31.

42.

11.

105.

13.

78.

75000
00000
00000
11000

50000

00000

. 10000
. 69000

25000

. 81000

00000
20000

75000

CONSTRUCTI ON | NC.

| (2) 35-1009310 |
| DEI G BROTHERS LUVBER & CONST]

I
ANMOUNT]|

56564

15000

75000

51477.

441.

588.

41565.

3345

10350.
31428.

735.
46860.

78.

|
.75]

. 00|

. 00|

I
11|
I
00|
I
I
00|
I
I
00|
I

. 00]

|
00|
I
00|
|
00|
|
00|
|
75
[
|

UNIT PRI CE

26000. 00000

1315. 00000

79000. 00000

32000. 00000

35. 00000

45. 00000

10. 70000
7.20000
6. 30000
0. 70000

100. 00000
9. 40000

112. 00000

|
AMOUNT|  UNIT PRI CE AMOUNT

26000

13150

79000

32000

490.

630.

87205.
3600.
5796.

27160.

700.

33370.

112.

I
. 00|

. 00|

. 00|

. 00|

I
00|
I
I
00|
I
I
00
I
00
I
00|
I
00
I
00|
I
00|
I
00|
I
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 30/ 02
PAGE : 315 -2
TABULATI ON CF BI DS
ENG NEER S ESTI MATE: $ 1, 860, 623. 96 ROUTE : 62
CALL ORDER : 315 CONTRACT ID : RS 25838-A COUNTI ES : PCSEY
LETTI NG DATE : 04/23/02 10:00 AM DISTRICT  : VINCENNES Di STRICT
SET-ASI DE :
| (1) 35-2131982 | (2) 35-1009310 |
|J B 1 CONSTRUCTI ON I NC. | DEl G BROTHERS LUMBER & CONST|
LINE NO / | TEM CODE / ALT | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0014 205- 02237 19.000 EACH, 55. 00000 1045. 00| 84. 00000 1596. 00|
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CURB | NLET PROTECTI ON | [ |
0015 211- 02060 2740.000 CYS | 12. 40000 33976. 00| 28. 60000 78364. 00|
B BORROW FOR STRUCTURE BACKFI LL | | |
0016 303- 04095 50.000 TON | 25. 66000 1283. 00| 28. 00000 1400. 00|
COMPACTED AGGREGATE FOR SHOULDER, 0, 73 | | |
0017 303-52308 900. 000 TON | 19. 69000 17721. 00| 20. 80000 18720. 00|
COVPACTED AGGREGATE, O, 53 | | |
0018 304- 06464 2070.000 CYS | 27. 35000 56614. 50| 32. 70000 67689. 00|
SUBBASE FOR PCCP | | |
0019 305- 05204 305. 000 TON | 97. 15000 29630. 75| 96. 00000 29280. 00|
HVA FOR PATCHI NG | | |
0020 401- 05455 2300.000 TON | 38. 35000 88205. 00| 38. 60000 88780. 00|
QC QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE| | |
0021 401- 05456 3400.000 TON | 49. 35000 167790. 00| 49. 40000 167960. 00|
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | | |
0022 401- 06264 LUMP| 4646. 25000 4646. 25| 4500. 00000 4500. 00|
PROFI LOGRAPH, HVA | | [
0023 405- 05517 0.900 TON | 525. 00000 472. 50| 530. 00000 477. 00|
ASPHALT FOR PRI ME COAT | | |
0024 406- 05520 18.500 TON | 236. 25000 4370. 63| 235. 00000 4347. 50
ASPHALT FOR TACK COAT | | |
0025 502- 06999 6030. 000 SYS | 24. 61000 148398. 30| 29. 50000 177885. 00|
PCCP, 8 IN. | | |
0026 503- 05240 2700.000 LFT | 7.91000 21357. 00| 6. 00000 16200. 00|
D-1 CONTRACTI ON JO NT | | [
0027 604- 06069 270.000 SYS | 30. 00000 8100. 00| 37.00000 9990. 00|
CURB RAMP, CONCRETE | | |
0028 604- 91531 770.000 SYS | 22. 50000 17325. 00| 33. 00000 25410. 00|
SI DEWALK, CONCRETE, 4 IN | |
0029 605- 06115 2735.000 LFT | 8. 40000 22974. 00| 8. 60000 23521. 00|
CURB, I|NTEGRAL, C, CONCRETE, MODIFIED | | |
0030 605- 06120 1020. 000 LFT | 14. 00000 14280. 00| 15. 70000 16014. 00|
CURB, CONCRETE | | |
0031 610- 05527 1000.000 TON | 58. 25000 58250. 00| 58. 30000 58300. 00|
HVA FOR APPROACHES | | [
0032 611- 05330 1675.000 SYS | 30. 00000 50250. 00| 33. 60000 56280. 00|
CEMENT CONCRETE PAVEMENT FOR DRI VEVAYS, | | |
6 IN. | | |
0033 621- 01004 2.000 EACH 682. 50000 1365. 00| 725. 00000 1450. 00|

MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR |
SEEDI NG |



ENG NEER S ESTI MATE: $ 1, 860, 623. 96

CALL ORDER : 315

LETTI NG DATE : 04/23/02 10:00 AM

SET- AS| DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT I D :
DI STR CT :

RS- 25838- A

VI NCENNES DI STRI CT

RCQUTE
COUNTI ES

62

DATE : 04/30/02
PAGE : 315 -3

POSEY

LINE NO/ I TEM CODE / ALT

| TEM DESCRI PTI ON QUANTI TY |

0034 621- 06575 3220.000 SYS
SODDI NG,  NURSERY |

0035 715- 05019 63.000 LFT
PIPE, TYPE 1, CIRCULAR 36 IN.

0036 715-05118 53.000 LFT
PIPE, TYPE 1, CIRCULAR 12 IN.

0037 715-05119 275.000 LFT
PIPE, TYPE 1, CIRCULAR 15 IN.

0038 715-05121 846. 000 LFT
PIPE, TYPE 1, CIRCULAR 18 IN.

0039 715-05123 1811.000 LFT
PIPE, TYPE 1, CIRCULAR 24 IN.

0040 715- 05049 5.000 LFT
PIPE, TYPE 4, CIRCULAR 8 IN |,
DRAI NTI LE, CLASS EXTRA QUALI TY

0041 715- 05051 5.000 LFT
PIPE, TYPE 4, CIRCULAR 10 IN ,
DRAI NTI LE, CLASS EXTRA QUALI TY |

0042 720- 44025 3.000 EACH
CASTING 4, FURNI SH AND ADJUST TO GRADE |

0043 720- 45035 1.000 EACH
INLET, F7 |

0044 720- 45045 18.000 EACH
I NLET, J10 |

0045 720- 45055 1.000 EACH
I NLET, MLO |

0046 720- 45145 2.000 EACH
I NLET, J10, MODI Fl ED |

0047 720- 45410 16.000 EACH
MANHOLE, CA4 |

0048 720- 45515 2.000 EACH
MANHOLE, D4, MODI FI ED |

0049 720-91973 1.000 EACH
MANHOLE, HA4 |

0050 801- 04308 5.000 EACH
ROAD CLOSURE S| GN ASSEMBLY |

0051 801- 06203 2700.000 LFT
TEMPORARY PAVEMENT MARKING 4 IN |

0052 801- 06207 12530. 000 LFT

TEMPORARY PAVEMENT MARKI NG REMOVABLE, |

4 IN

(SN

1) 35-2131982
B | CONSTRUCTI ON | NC.

UNI'T PR CE

5

173.

54.

48

44,

65.

10

12

500
1527.
1844.
1844.
1959.
1931.
2807
3218

313.

0

26000

90000

18000

78000

30000

16000
00000

00000

00000
00000
00000
00000
00000
00000
00000
00000

95000

. 16000

99000

| (2) 35-1009310 |
| DEl G BROTHERS LUVBER & CONST

I
ANOUNT

10955
2871.
13414.
37477
118004.

50.

60.

1500
1527.
33192
1844.
3918.
30896
5614.
3218
1569
432

12404.

16937

20
I
70
I
54
I
50
I
80
I
76
I
00|
I
I
00|
I
I
00|
I
00|
I
00|
I
00|
I
00|
I
00|
I
00|
I
00|
I
75]
I
00|
|
70
|
I

4.

182

43.

48

54

63

32

34.

495.
1265
1945.
2055
2165
2570.
7485

11245.

325.

UNI T PRI CE

40000

00000

00000

00000

00000

00000
00000

00000

00000
00000
00000
00000
00000
00000
00000
00000

00000

. 15000

. 00000

114093

160

170

1485.
1265
35010.
2055
4330
41120.
14970
11245.
1625.
405.

12530

UNT PRI CE AMOUNT



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 30/ 02
PAGE : 315 -4
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 860, 623. 96 ROUTE : 62
CALL ORDER . 315 CONTRACT I D : RS-25838-A COUNTI ES : PCSEY
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-2131982 | (2) 35-1009310 [
|J B 1 CONSTRUCTI ON | NC. | DEl G BROTHERS LUMBER & CONST]|
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ o
0053 801- 06605 12.000 EACH 81. 90000 982. 80| 85. 00000 1020. 00
BARRI CADE, |11A | | |
0054 801- 06606 6. 000 EACH 101. 85000 611. 10| 102. 00000 612. 00
BARRI CADE, 111B | | [
0055 801- 06640 56. 000 EACH| 99. 75000 5586. 00| 105. 00000 5880. 00
CONSTRUCTI ON SI GN, A | | [
0056 801-06710 250. 000 DAY | 15. 00000 3750. 00| 15. 00000 3750. 00
FLASHI NG ARROW S| GN | | [
0057 801-06775 LUWP| 57740. 00000 57740. 00| 45000. 00000 45000. 00
MAI NTAI NI NG TRAFFI C | | [
0058 805- 78470 7720.000 LFT | 0. 26000 2007. 20| 0. 25000 1930. 00
SI GNAL CABLE, ROADWAY LOOP, 1C 14CA | | |
0059 805- 78785 7.000 EACH 472. 50000 3307. 50| 465. 00000 3255. 00
Sl GNAL DETECTOR HOUSI NG | | |
0060 805- 78795 3300. 000 LFT | 8. 40000 27720. 00| 8. 30000 27390. 00
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0061 805-92951 4.000 EACH 168. 00000 672. 00| 170. 00000 680. 00
S| GNAL DETECTOR HOUSI NG ADJUST TO GRADE | | |
0062 808- 06703 700.000 LFT | 0. 28000 196. 00| 0. 30000 210. 00
LI NE, THERMOPLASTIC, SCLID, WH TE, 4 IN.| | |
0063 808-06713 2980. 000 LFT | 0. 14000 417. 20| 0. 13000 387.40
LINE, PAINT, SOLID, WHTE, 4 IN. | |
0064 808-06714 2880. 000 LFT | 0. 14000 403. 20| 0. 13000 374. 40
LINE, PAINT, SOLID, YELLOW 4 IN. | |
0065 808- 06716 6000. 000 LFT | 0. 37000 2220. 00| 0. 35000 2100. 00
LI NE, REMOVE | | [
0066 808- 75240 3825.000 LFT | 0. 28000 1071. 00| 0. 30000 1147. 50|
LI NE, THERMOPLASTI C, BROKEN, YELLOW 4 | | |
IN I I I
0067 808- 75245 15300. 000 LFT | 0. 28000 4284. 00| 0. 30000 4590. 00
LI NE, THERMOPLASTIC, SOLID, YELLOW 4 | | |
IN I I I
0068 808- 75260 300. 000 LFT | 1. 47000 441. 00| 1. 40000 420. 00|
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
SOLID, WH TE, CROSSHATCH LINE, 12 IN. | | |
0069 808- 75278 250.000 LFT | 1. 47000 367. 50| 1. 40000 350. 00|
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
SOLID, YELLON CROSSHATCH LINE, 12 IN. | | |
0070 808- 75297 452.000 LFT | 2.94000 1328. 88 3. 00000 1356. 00|

TRANSVERSE MARKI NGS, THERMOPLASTI C, |
STOP LINE, 24 IN [



ENG NEER S ESTI MATE: $ 1, 860, 623. 96
CALL ORDER : 315
LETTI NG DATE : 04/23/02 10:00 AM

SET- AS| DE :

| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

CONTRACT I D : RS-25838-A

DI STR CT : VINCENNES DI STRI CT

RCQUTE
COUNTI ES :

62

DATE : 04/30/02
PAGE : 315 -5

POSEY

LINE NO/ | TEM CODE / ALT
| TEM DESCRI PTI ON QUANTI TY
0071 808- 75300 1523.000 LFT
TRANSVERSE MARKI NGS, THERMOPLASTI C, |
CROSSWALK LINE, 6 IN. |
0072 808- 75320 35.000 EACH
PAVEMENT NMESSAGE MARKI NGS,
THERMOPLASTI C, LANE | NDI CATI ON ARROW
0073 808- 75325 31.000 EACH
PAVEMENT MESSAGE MARKI NGS,
THERMOPLASTI C, WORD ( ONLY)

I
0074 808-75340 2.000 EACH

PAVEMENT MESSACGE MARKI NGS, |
THERMOPLASTI C, WORD, RXR |
0075 808- 75996 41.000 EACH
SNOWPLOMBLE RAI SED PAVEMENT MARKER,
REMOVE
0076 808- 75998 41.000 EACH

SNOANPLOMBLE RAI SED PAVEMENT NMARKER |

SECTI ON TOTALS |

CONTRACT TOTALS [

1) 35-2131982
B | CONSTRUCTI ON | NC.

| (2) 35-1009310 |
| DEl G BROTHERS LUVBER & CONST|

I
UNIT PR CE AMOUNT|

$ 1,498, 000.

0. 74000 1127. 02|

|

50. 40000 1764. 00|
|

68. 25000 2115. 75|
|

252. 00000 504. 00|
|

6. 00000 246. 00|

|I

43. 05000 1765. 05|
I

$ 1,498, 000. 69|

UNI T PRI CE

1066.

0. 70000

50. 00000

70. 00000

260. 00000

12.00000

43. 00000
$
$

1750

2170.

520.

492.

1763.

1,592, 849.

1,592, 849.

10]

. 00|

I
I
00|
I
I
00
I

I
00|

UNT PRI CE AMOUNT




I NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/30/02
PAGE : 321 -1
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 1, 462, 650. 65 ROUTE : SR 64
CALL ORDER : 321 CONTRACT ID : RS- 25842-B COUNTI ES : G BSON
LETTI NG DATE : 04/23/02 10:00 AM D STRI CT VI NCENNES DI STRI CT
CONTRACT TIME : 70 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 0181009
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDOR NO. / NAVE BI D LOWBI D
1 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 1,449, 000. 00 100. 0000%
2 35-1139301 E & B PAVING |NC $ 1,520, 140. 63 104. 9096%
| (1) 35-2040801 | (2) 35-1139301 [
| GOHVANN ASPHALT & CONSTR., ||E & B PAVING | NC. |
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
__________________________________________ o
SECTI ON 0001  ASPHALT RESURFACE
[ | |
0001 105- 06845 LUMP| 5500. 00000 5500. 00]  12500. 00000 12500. 00|
CONSTRUCTI ON ENG NEERI NG | |
0002 105- 07038 6.000 M | 1250. 00000 7500. 00| 2750. 00000 16500. 00|
FI ELD OFFI CE, A | | |
0003 110- 01001 LUMP|  72500. 00000 72500.00]  76000. 00000 76000. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 02241 41.000 m | 12. 00000 492. 00| 12. 00000 492. 00|
GUARDRAI L, REMOVE | | |
0005 202- 60820 42200.000 n2 | 0. 02000 844. 00| 0. 64000 27008. 00|
SURFACE M LLI NG, ASPHALT | | |
0006 202- 93741 13.000 EACH| 130. 00000 1690. 00| 310. 02000 4030. 26|
GUARD RAI L END TREATMENT, REMOVE | | |
0007 203- 02000 175.000 nB | 27. 00000 4725. 00| 36. 00000 6300. 00|
EXCAVATI ON,  COMVON | | |
0008 303- 04095 1650.000 My | 18. 60000 30690. 00| 15. 00000 24750. 00|
COMPACTED AGGREGATE FOR SHOULDER, 0, 73 | | |
0009 303- 52308 105.000 My | 23. 40000 2457. 00| 30. 00000 3150. 00|
COMPACTED AGGREGATE, O, 53 , FOR BASE | | |
0010 305- 05204 1500.000 My | 85. 00000 127500. 00| 106. 00000 159000. 00|
HVA FOR PATCHI NG | | |
0011 401- 05456 16560.000 My | 61. 00000 1010160. 00| 59. 00000 977040. 00|
QT QA HVA SURFACE 9.5 mm MAINLINE - SMA| | |
0012 402- 05468 205.000 My | 41. 00000 8405. 00| 49. 00000 10045. 00|
HVA BASE 25.0 mm MAI NLI NE | | |
0013 402- 05474 75.000 My | 50. 00000 3750. 00| 52. 00000 3900. 00|
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | |
0014 405- 05517 30.000 My | 310. 00000 9300. 00| 330. 00000 9900. 00|
ASPHALT FOR PRI ME COAT | | |
0015 406- 05520 45.000 My | 210. 00000 9450. 00| 195. 00000 8775. 00|

ASPHALT FOR TACK COAT |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/30/02
PAGE : 321 -2
TABULATI ON CF BI DS

TRANSVERSE MARKI NGS, THERMOPLASTI C, |
SCLID, WHI TE, CROSSHATCH LINE, 200 mm |

ENG NEER S ESTI MATE: $ 1, 462, 650. 65 ROUTE : SR 64
CALL ORDER . 321 CONTRACT I D : RS-25842-B COUNTI ES : G BSON
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-1139301 [
| GOHMANN ASPHALT & CONSTR., ||E & B PAVING | NC |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0016 601-01700 1.000 EACH 1575. 00000 1575. 00| 1575. 00000 1575. 00|
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 1 | | |
0017 601-94689 17.000 EACH 2175. 00000 36975. 00| 2426. 30000 41247. 10|
GUARDRAI L END TREATMENT, OS | | |
0018 601-95300 8.000 EACH 75. 00000 600. 00| 75. 00000 600. 00|
CONNECTOR, A S | | |
0019 601-99105 30.000 m | 33. 00000 990. 00| 33. 00000 990. 00|
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0020 610- 05527 700.000 My | 50. 00000 35000. 00| 65. 00000 45500. 00|
HVA FOR APPROACHES | | |
0021 616-02320 100.000 n2 | 2. 20000 220. 00| 5. 00000 500. 00|
GEOTEXTI LES | | |
0022 616- 06405 100.000 My | 30. 00000 3000. 00| 29. 25000 2925. 00|
Rl PRAP, REVETNMENT | | |
0023 720- 44000 3.000 EACH 230. 00000 690. 00| 435. 35000 1306. 05|
CASTI NG ADJUST TO GRADE | | |
0024 801- 06203 1500.000 m | 1. 60000 2400. 00| 1. 00000 1500. 00|
TEMPORARY PAVEMENT MARKI NG, 100 mm | | [
0025 801- 06207 1500.000 m | 3. 50000 5250. 00| 3. 22000 4830. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | [
100 mMm | | |
0026 801- 06640 41. 000 EACH 120. 00000 4920. 00| 86. 00000 3526. 00|
CONSTRUCTI ON SI GN, A | | [
0027 801-06775 LUWP| 29413. 28000 29413. 28| 45500. 00000 45500. 00|
MAI NTAI NI NG TRAFFI C | | |
0028 805-01843 3.000 EACH 210. 00000 630. 00| 177. 00000 531. 00|
SI GNAL HANDHOLE ADJUST TO GRADE | | [
0029 805- 02503 400.000 m | 1. 20000 480. 00| 1. 31000 524. 00|
CABLE, ROADWAY LOCP, 1C 14GA. | | |
0030 805- 78795 100.000 m | 38. 00000 3800. 00| 31. 71000 3171. 00|
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0031 808-06712 4212.000 m | 0. 16000 673. 92| 0. 16000 673. 92|
LINE, PAINT, BROKEN, YELLOW 100 nm | | |
0032 808-06713 33700.000 m | 0. 16000 5392. 00| 0. 16000 5392. 00|
LINE, PAINT, SOLID, WH TE, 100 nm | | |
0033 808-06714 3400.000 m | 0. 16000 544. 00| 0. 16000 544. 00|
LINE, PAINT, SOLID, YELLON 100 nm | | |
0034 808- 75256 50.000 m | 10. 00000 500. 00| 3. 05000 152. 50|
|
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 04/30/02
PAGE : 321 -3

ENG NEER S ESTI MATE: $ 1, 462, 650. 65 ROUTE : SR 64
CALL ORDER . 321 CONTRACT I D : RS-25842-B COUNTI ES : G BSON
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT : VINCENNES DI STRI CT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-1139301 [
| GOHVANN ASPHALT & CONSTR., ||E & B PAVING |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0035 808- 75297 31.000 m | 20. 00000 620. 00| 9. 10000 282. 10|
TRANSVERSE NARKI NGS, THERMOPLASTI C, [ | |
STOP LI NE, 600nmm | | |
0036 808- 75320 14. 000 EACH 50. 00000 700. 00| 47. 00000 658. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0037 808- 75325 10. 000 EACH 60. 00000 600. 00| 64. 00000 640. 00|
PAVEMENT MESSAGE MARKI NGS, | | [
THERMOPLASTI C, WORD ( ONLY) | | |
0038 808- 75996 801. 000 EACH 5. 30000 4245. 30| 2. 75000 2202. 75|
SNOWPLOMBLE RAI SED PAVENMENT MARKER, | | |
REMOVE [ [ |
0039 808- 75998 801. 000 EACH 18. 50000 14818. 50| 19. 95000 15979. 95|
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 1,449, 000. 00| $ 1,520, 140. 63|
__________________________________________ o
CONTRACT TOTALS | $ 1, 449, 000. 00| $ 1,520, 140. 63|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/30/02
PAGE : 327 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 634, 398. 20 RQUTE : SR 39
CALL ORDER . 327 CONTRACT I D : RS-25936-A COUNTI ES : PULASKI
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TI ME : 75 WORK DAYS
CONTRACT DESCRI PTI ON : RURAL PRQJIECT(S) : 396600C
SET- AS| DE :

VENDOR RANKI NG :

W DENI NG W TH HVA BASE C25.0 mm |
MAI NLI NE | [

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-0918397 R ETH R LEY CONSTRUCTI ON $ 2,849, 667.30 100. 0000%
2 35-1139301 E & B PAVING |NC $ 3,247,109. 63 113. 9469%
3 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 3,439,829.00 120. 7098%
| (1) 35-0918397 | (2) 35-1139301 | (3) 35-1917625
| RIETH RILEY CONSTRUCTION | E & B PAVING | NC. | M LESTONE CONTRACTORS, L. P.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTION 0001  ASPHALT RESURFACE
I I I
0001 105- 04655 6.000 MOS | 150. 00000 900. 00| 300. 00000 1800. 00| 200. 00000 1200. 00
FI ELD OFFI CE COMMUNI CATI ONS EQUI PMENT | | |
0002 105- 06845 LUMP| 5150. 00000 5150.00]  20000. 00000 20000. 00|  15000. 00000 15000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0003 105- 07039 6.000 MOS | 1300. 00000 7800. 00| 2500. 00000 15000. 00| 1800. 00000 10800. 00
FIELD CFFI CE, B | | |
0004 110- 01001 LUMP|  21000. 00000 21000. 00|  162000. 00000 162000. 00]  172000. 02000 172000. 02
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0005 202- 02241 875.000 LFT | 5. 15000 4506. 25| 5. 00000 4375. 00| 2.10000 1837. 50
GUARDRAI L, REMOVE | | |
0006 202- 60820 3312.320 SYS | 2. 60000 8612. 03] 3. 00000 9936. 96| 4. 90000 16230. 37
SURFACE M LLING ASPHALT | | |
0007 202- 93741 10. 000 EACH| 154. 50000 1545. 00| 150. 00000 1500. 00| 350. 00000 3500. 00
GUARD RAI L END TREATMENT, REMOVE | | |
0008 203- 02000 2240.200 CYS | 7.00000 15681. 40| 20. 00000 44804. 00| 9. 90000 22177. 98
EXCAVATI ON,  COVMON | | |
0009 203- 02070 163.110 CYS | 30. 00000 4893. 30| 83. 00000 13538. 13| 29. 40000 4795. 43
BORROW | | |
0010 203- 02080 0.010 MLE|  79956. 00000 799.56] 200000. 00000 2000.00] 100000. 00000 1000. 00
LI NEAR GRADI NG | | |
0011 303- 04075 7790.720 TON | 9. 75000 75959. 52| 12. 00000 93488. 64] 10. 80000 84139. 78
COVPACTED AGGREGATE, O, 73 | | |
0012 305- 05204 3.080 TON | 100. 00000 308. 00| 1700. 00000 5236. 00| 147. 75000 455. 07
HVA FOR PATCHI NG | | |
0013 305- 05206 8110.000 TON | 34. 70000 281417. 00| 33. 00000 267630. 00| 44. 80000 363328. 00
W DENI NG W TH HVA BASE 25.0 mm MAI NLI NE| | |
0014 305- 05206 6264.000 TON | 35. 60000 222998. 40| 32. 00000 200448. 00| 39. 40000 246801. 60
|
I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/30/02
PAGE : 327 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 634, 398. 20 RQUTE : SR 39
CALL ORDER . 327 CONTRACT I D : RS-25936-A COUNTI ES : PULASKI
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (1) 35-0918397
| RIETH RI LEY CONSTRUCTI ON

(2) 35-1139301
E & B PAING |NC

(3) 35-1917625
M LESTONE CONTRACTCRS, L. P.

LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o

0015 401- 05455 31709.800 TON | 29. 90000 948123. 02| 27. 00000 856164. 60| 29. 60000 938610. 08
QC/ QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE| | |

0016 401- 05456 13212.420 TON | 35. 15000 464416. 56| 32. 00000 422797. 44| 31. 80000 420154. 96
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | | |

0017 401- 06264 LUMP| 6000. 00000 6000.00]  10000. 00000 10000. 00| 6000. 00000 6000. 00
PROFI LOGRAPH, HMVA | | |

0018 402- 05468 2251.330 TON | 28. 65000 64500. 60| 27. 00000 60785. 91| 31. 75000 71479. 73
HVA BASE 25.0 mm MAI NLI NE | | |

0019 402- 05495 4568.030 TON | 31. 35000 143207. 74| 33. 00000 150744. 99| 34. 40000 157140. 23
HVA WEDGE AND LEVEL | |

0020 406- 05520 153.950 TON | 200. 00000 30790. 00| 100. 00000 15395. 00| 207. 00000 31867. 65
ASPHALT FOR TACK COAT | | |

0021 601-01522 4.000 EACH 1236. 00000 4944. 00 1200. 00000 4800. 00| 1100. 00000 4400. 00
GUARDRAI L TRANSI TI ON TYPE TGB | | |

0022 601- 01700 4.000 EACH 1751. 00000 7004. 00| 1700. 00000 6800. 00| 1555. 00000 6220. 00
GUARDRAI L TERM NAL SYSTEM W BEAM | | |
CURVED, 1 | [ |

0023 601- 01867 4.000 EACH 1133. 00000 4532. 00| 1100. 00000 4400. 00| 1280. 00000 5120. 00
GUARDRAI L TRANSI TI ON, TGB RETROFI T | | |

0024 601- 94689 6.000 EACH 1957. 00000 11742. 00| 3333. 03000 19998. 18| 2400. 00000 14400. 00
GUARDRAI L END TREATMENT, CS | | |

0025 601- 97774 2.000 EACH 824. 00000 1648. 00| 800. 00000 1600. 00| 1000. 00000 2000. 00

GUARDRAI L END TREATMENT, OS, SPARE | | I
PARTS PACKAGE | | |

0026 601- 99105 1642.000 LFT | 9. 27000 15221. 34| 9. 00000 14778. 00| 10. 85000 17815. 70
GUARDRAI L, WBEAM 6 FT. 3 IN SPACING | | |

0027 602- 06729 10. 000 EACH 11. 00000 110. 00| 3. 98000 39. 80| 7.10000 71.00
BARRI ER DELI NEATCR | |

0028 608- 04395 45.280 TON | 90. 00000 4075. 20 300. 00000 13584. 00| 253. 30000 11469. 42
AGGREGATE FOR SHOULDER DRAI NS | | |

0029 610- 05527 4539.610 TON | 45. 00000 204282. 45| 58. 00000 263297. 38 56. 40000 256034. 00
HVA FOR APPROACHES | | |

0030 611- 06498 2.000 EACH 220. 00000 440. 00| 300. 00000 600. 00| 135. 00000 270. 00
MAI LBOX ASSEMBLY, DOUBLE | | |

0031 611- 95023 21.000 EACH 130. 00000 2730. 00| 200. 00000 4200. 00| 102. 70000 2156. 70
MAI LBOX ASSEMBLY, RESET | | |

0032 615- 06520 5.000 EACH 250. 00000 1250. 00| 300. 00000 1500. 00| 420. 00000 2100. 00
MONUVENT, RE- ESTABLI SH | | |

0033 616- 02320 162.400 SYS | 0. 75000 121. 80| 1. 00000 162. 40| 2. 40000 389. 76
GEOTEXTI LES | | |

0034 616- 06405 162.400 TON | 20. 00000 3248. 00| 90. 00000 14616. 00| 34. 60000 5619. 04

RI PRAP, REVETNMENT | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/30/02
PAGE : 327 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 634, 398. 20 RQUTE : SR 39
CALL ORDER . 327 CONTRACT I D : RS-25936-A COUNTI ES : PULASKI
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (1) 35-0918397
| RIETH RI LEY CONSTRUCTI ON

(2) 35-1139301
E & B PAING |NC

(3) 35-1917625
M LESTONE CONTRACTCRS, L. P.

LINE NO/ |ITEM CODE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT

|
TRANSVERSE MARKI NGS, THERMOPLASTI C, |
STOP LINE, 24 IN [

|

0052 801- 06207 5280.000 LFT 0. 63000 3326. 40 0. 98000 5174. 40 1. 25000 6600. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, |
4 IN |

0053 305- 05206 7190.000 TON | 28. 95000 208150. 50 33. 00000 237270. 00 39. 40000 283286. 00

W DENI NG WTH HVA | NTERVEDI ATE 19.0 mm |
MAI NLI NE |

------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
0035 619-91919 274.000 LFT | 2. 85000 780. 90| 10. 00000 2740. 00| 6. 75000 1849. 50
JO NT AND CRACK CLEANI NG AND SEALING | | |
0036 621- 06574 2061.400 SYS | 2. 85000 5874. 99| 3.00000 6184. 20| 3. 00000 6184. 20
SODDI NG | | |
0037 720- 44000 9.000 EACH 125. 00000 1125. 00| 500. 00000 4500. 00| 364. 80000 3283. 20
CASTING ADJUST TO GRADE | |
0038 801- 04308 14.000 EACH 127. 72000 1788. 08| 124. 00000 1736. 00| 96. 00000 1344. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0039 801- 06203 5784.050 LFT | 0. 23000 1330. 33| 0. 22000 1272. 49| 2. 50000 14460. 13
TEMPORARY PAVEMENT MARKING 4 I N | | |
0040 801- 06605 30.000 EACH 80. 34000 2410. 20| 78. 00000 2340. 00| 1. 00000 30. 00
BARRI CADE, I11A | |
0041 801- 06606 4.000 EACH 91. 67000 366. 68 89. 00000 356. 00| 101. 00000 404. 00
BARRI CADE, 111B | |
0042 801- 06625 32.000 EACH 74. 16000 2373. 12| 72. 00000 2304. 00| 62. 00000 1984. 00
DETOUR ROUTE MARKER ASSEMBLY | | |
0043 801- 06640 74.000 EACH 92. 70000 6859. 80| 90. 00000 6660. 00| 74. 00000 5476. 00
CONSTRUCTI ON SIGN, A | | |
0044 801- 06775 LUMP|  30000. 00000 30000. 00|  253000. 00000 253000. 00]  200000. 00000 200000. 00
MAI NTAI NI NG TRAFFI C | | |
0045 802- 96915 LUWP| 515. 00000 515. 00| 1100. 00000 1100. 00| 550. 00000 550. 00
SI GN, RELOCATE | |
0046 804- 06740 20.000 EACH 8. 85000 177. 00| 8. 59000 171. 80| 16. 25000 325. 00
DELI NEATOR W TH POST, D2 | | |
0047 804- 06771 44.000 EACH 20. 34000 894. 96| 19. 75000 869. 00| 36. 25000 1595. 00
DELI NEATOR PCST, FLEXI BLE | | |
0048 808- 06713 115632.000 LFT | 0. 08000 9250. 56| 0. 08000 9250. 56| 0. 10000 11563. 20
LINE, PAINT, SOLID, WHTE, 4 IN | | |
0049 808- 75240 14320. 000 LFT | 0. 27000 3866. 40| 0. 25000 3580. 00| 0. 25000 3580. 00
LINE, THERMOPLASTI C, BROKEN, YELLOW 4 | |
IN I I I
0050 808- 75245 923.000 LFT | 0. 27000 249. 21| 0. 25000 230. 75 0. 25000 230. 75
LINE, THERVOPLASTIC, SOLID, YELLON 4 | | |
I'N. | |
0051 808- 75297 100.000 LFT 3. 71000 371. 00| 3. 50000 350. 00| 5. 00000 500. 00
I I
I I
I |
I I
I |
I I
[ |
I I



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/30/02
PACGE : 327 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 634, 398. 20 RQUTE : SR 39
CALL ORDER . 327 CONTRACT I D : RS-25936-A COUNTI ES : PULASKI
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . LAPORTE DI STRICT

SET- AS| DE :

| (1) 35-0918397 (2) 35-1139301 (3) 35-1917625

| I
| RETH RILEY CONSTRUCTION | E & B PAVING | NC. | M LESTONE CONTRACTORS, L. P.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ o m m o m e m oo e e et m e e e e e e o e e e e o e e e e e e e e e ememeeoaoao-o
SECTI ON TOTALS | $ 2,849, 667. 30| $ 3,247, 1009. 63| $ 3,439,829.00
------------------------------------------ o m m o m e e oo e et e e e e o e e e e e et e e e e e e e e e e memeeoeoaooo-

CONTRACT TOTALS | $ 2,849, 667. 30| $ 3,247,109. 63| $ 3,439,829.00




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/30/02
PAGE : 331 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 950, 797. 89 ROQUTE : US 41
CALL ORDER . 331 CONTRACT I D : RS-25939-A COUNTI ES : LAPORTE
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
CONTRACT TI ME : 60 WORK DAYS
CONTRACT DESCR! PTI ON : RURAL PROJECT(S) : 0197025
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1120685 VALSH & KELLY, |NC. $ 2,920,132.62 100. 0000%
2 35-0918397 RIETH R LEY CONSTRUCTI ON $ 3,114, 798.00 106. 6663%
3 35-1035700 BUCKO CONSTRUCTI ON $ 3,719, 520.60 127. 3750%
| (1) 35-1120685 | (2) 35-0918397 | (3) 35-1035700
| WALSH & KELLY | RIETH RILEY CONSTRUCTI ON | BUCKO CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTI ON 0001  PAVEMENT REHABI LI TATI ON
I I |
0001 105- 04655 6.000 MOS | 200. 00000 1200. 00| 300. 00000 1800. 00| 500. 00000 3000. 00
FI ELD OFFI CE COMMUNI CATI ONS EQUI PVENT | | |
0002 105- 06845 LUMP| 3000. 00000 3000. 00| 2000. 00000 2000.00]  55000. 00000 55000. 00
CONSTRUCTI ON ENGI NEERI NG | |
0003 105- 07039 6.000 MOS | 1500. 00000 9000. 00| 1490. 00000 8940. 00| 3500. 00000 21000. 00
FIELD CFFI CE, B | |
0004 110- 01001 LUMP|  146000. 00000 146000. 00|  155123. 35000 155123. 35|  177000. 00000 177000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0005 202- 02241 8623.000 LFT | 2. 60000 22419. 80| 2. 70000 23282. 10| 2. 75000 23713. 25
GUARDRAI L, REMOVE | | |
0006 202- 02271 11.000 EACH 200. 00000 2200. 00| 300. 00000 3300. 00| 250. 00000 2750. 00
HEADWALL, REMOVE | | |
0007 202- 60820 244552.000 SYS | 0. 55000 134503. 60| 0. 80000 195641. 60| 1. 05000 256779. 60
SURFACE M LLING ASPHALT | | |
0008 202- 93741 13.000 EACH 160. 00000 2080. 00| 165. 00000 2145. 00| 170. 00000 2210. 00
GUARD RAI L END TREATMENT, REMOVE | | |
0009 211- 02060 500. 000 CYS | 8. 00000 4000. 00| 9. 00000 4500. 00| 35. 00000 17500. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0010 213-52830 7.000 CYS | 175. 00000 1225. 00| 115. 00000 805. 00| 400. 00000 2800. 00
FLOMBLE MORTAR | | |
0011 303- 04853 6450. 000 TON | 10. 00000 64500. 00| 9. 85000 63532. 50| 10. 00000 64500. 00
COVPACTED AGGREGATE SHOULDER M LLED | | |
MATERI AL | [ |
0012 305- 05206 1656. 000 TON | 35. 00000 57960. 00 46. 50000 77004. 00| 47. 50000 78660. 00
W DENI NG W TH HVA | | |
0013 401- 05455 41748.000 TON | 28.50000  1189818. 00| 31.65000  1321324. 20| 34. 75000 1450743. 00
QC/ QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE| | |
0014 401- 05456 17219.000 TON | 36. 00000 619884. 00| 38. 75000 667236. 25| 41. 20000 709422. 80

QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 30/ 02
PAGE : 331 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 950, 797. 89 ROQUTE : US 41
CALL ORDER . 331 CONTRACT I D : RS-25939-A COUNTI ES : LAPORTE
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1120685 | (2) 35-0918397 | (3) 35-1035700
| WALSH & KELLY | RFETH RI LEY CONSTRUCTI ON | BUCKO CONSTRUCTI ON
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0015 401- 05467 74787.000 LFT | 0. 07000 5235. 09| 0. 10000 7478. 70| 0. 15000 11218. 05
M LLED HVA CORRUGATI ONS | | |
0016 401- 06264 LUVP| 2500. 00000 2500. 00| 3000. 00000 3000. 00| 7000. 00000 7000. 00
PROFI LOGRAPH, HMVA | | [
0017 402-05494 74.000 LFT | 11. 00000 814. 00| 15. 00000 1110. 00| 20. 00000 1480. 00
HVA RUMBLE STRI PS [ [ [
0018 406- 05520 125.000 TON | 240. 00000 30000. 00| 150. 00000 18750. 00| 348. 00000 43500. 00
ASPHALT FOR TACK CQOAT | |
0019 506- 06333 1905. 000 SYS | 128. 45000 244697. 25| 90. 00000 171450. 00| 140. 00000 266700. 00
PCCP PATCHI NG FULL DEPTH | | |
0020 601-61390 16. 000 EACH 30. 00000 480. 00| 30. 50000 488. 00| 31. 50000 504. 00
GUARDRAI L TERM NAL END SECTI ON, CURVED, | | |
SI NGLE FACE, GALVANI ZED | | |
0021 601-94689 11. 000 EACH 1800. 00000 19800. 00| 1820. 00000 20020. 00| 1890. 00000 20790. 00
GUARDRAI L END TREATMENT, OS | | [
0022 601-97774 6. 000 EACH 700. 00000 4200. 00| 710. 00000 4260. 00| 735. 00000 4410. 00
GUARDRAI L END TREATMENT, OS, SPARE | | |
PARTS PACKAGE | [ [
0023 601-99105 7670.000 LFT | 9. 00000 69030. 00| 9. 10000 69797. 00| 9. 45000 72481. 50
GUARDRAI L, WBEAM 6 FT. 3 IN SPACII\G | | |
0024 601-99108 1150. 000 LFT | 14. 00000 16100. 00| 14. 10000 16215. 00| 14. 70000 16905. 00
GUARDRAI L, WBEAM DOUBLE FACED, 6 FT. | | |
3 IN. SPACI NG | | |
0025 605- 05523 4968. 000 LFT | 4. 00000 19872. 00| 5. 00000 24840. 00| 5. 25000 26082. 00
CURB, HMVA | | |
0026 610- 05527 416.000 TON | 50. 00000 20800. 00| 60. 00000 24960. 00| 65. 00000 27040. 00
HVA FOR APPROACHES | | [
0027 612-04315 42.650 TON | 665. 00000 28362. 25| 680. 00000 29002. 00| 825. 00000 35186. 25
ASPHALT MATERI AL FOR UNDERSEAL | | [
0028 612-60410 784.000 EACH 5. 40000 4233. 60| 5. 60000 4390. 40| 7. 35000 5762. 40
DRI LLED HOLE FOR UNDERSEAL | | |
0029 615- 06527 1.000 EACH 200. 00000 200. 00| 435. 00000 435. 00| 350. 00000 350. 00
MONUMENT, SECTI ON CORNER | | |
0030 616- 06405 100. 000 TON | 30. 00000 3000. 00| 30. 00000 3000. 00| 27. 75000 2775. 00
Rl PRAP, REVETNMENT | | [
0031 621-01004 1.000 EACH 435. 00000 435. 00| 300. 00000 300. 00| 275. 00000 275. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |
SEEDI NG | | |
0032 621- 06559 1000. 000 SYS | 0. 92000 920. 00| 0. 90000 900. 00| 1. 10000 1100. 00
MULCHED SEEDI NG R | | |
0033 715-01354 1000. 000 LFT | 2. 75000 2750. 00| 6. 20000 6200. 00| 8. 00000 8000. 00

CLEAN EXI STI NG PI PE |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 30/ 02
PAGE : 331 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 950, 797. 89 ROUTE : US 41
CALL ORDER : 331 CONTRACT 1D : RS 25939-A COUNTI ES : LAPCRTE
LETTI NG DATE : 04/23/02 10:00 AM DI STRICT : LAPORTE DI STRICT
SET- ASI DE :
| (1) 35-1120685 | (2) 35-0918397 | (3) 35-1035700
| WVALSH & KELLY | REETH RILEY CONSTRUCTI ON | BUCKO CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AVOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ R N
0034 715-05118 615.000 LFT | 46. 00000 28290. 00| 32. 00000 19680. 00| 75. 85000 46647. 75
PIPE, TYPE 1, C RCULAR 12 IN. | |
0035 715-05119 83.000 LFT | 42. 00000 3486. 00| 50. 00000 4150. 00| 58. 00000 4814. 00
PIPE, TYPE 1, C RCULAR 15 IN. | |
0036 715-05123 20.000 LFT | 60. 00000 1200. 00| 55. 00000 1100. 00| 110. 00000 2200. 00
PIPE, TYPE 1, C RCULAR 24 IN. | |
0037 715- 46000 7.000 EACH 225. 00000 1575. 00| 230. 00000 1610. 00| 260. 00000 1820. 00
Pl PE END SECTION, 12 IN. | | |
0038 715- 46005 3.000 EACH 250. 00000 750. 00| 245. 00000 735. 00| 275. 00000 825. 00
Pl PE END SECTION, 15 IN. | | |
0039 715- 46020 3.000 EACH 325. 00000 975. 00| 350. 00000 1050. 00| 350. 00000 1050. 00
Pl PE END SECTION, 24 IN. | | |
0040 720- 45025 12.000 EACH| 1650. 00000 19800. 00| 1200. 00000 14400. 00| 2200. 00000 26400. 00
I NLET, D6 | | |
0041 801-01093 8.000 EACH 680. 00000 5440. 00| 700. 00000 5600. 00| 1050. 00000 8400. 00
TEMPORARY WORKSI TE SPEED LIM T SI GN | | |
ASSEMBLY | | |
0042 801- 06203 20360.000 LFT | 0. 30000 6108. 00| 0. 15000 3054. 00| 0. 21000 4275. 60
TEMPORARY PAVEMENT MARKI NG 4 | N. | |
0043 801- 06207 10180. 000 LFT | 0. 75000 7635. 00| 0. 70000 7126. 00| 0. 90000 9162. 00
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 IN | | |
0044 801- 06640 22.000 EACH| 92. 00000 2024. 00| 75. 00000 1650. 00| 97. 00000 2134. 00
CONSTRUCTI ON SIGN, A | | |
0045 801- 06710 120. 000 DAY | 13. 50000 1620. 00| 11. 50000 1380. 00| 12. 60000 1512. 00
FLASH NG ARROW S| GN | | |
0046 801-06775 LUMP|  28000. 00000 28000. 00|  29500. 00000 29500. 00|  58000. 00000 58000. 00
MAI NTAI NI NG TRAFFI C | | |
0047 801- 09133 2.000 EACH 2500. 00000 5000. 00| 4000. 00000 8000. 00| 6300. 00000 12600. 00
TEMPORARY CHANGEABLE MESSAGE SI GN | | |
0048 802- 96915 LUMP| 950. 00000 950. 00| 1000. 00000 1000. 00| 1400. 00000 1400. 00
SI GN, RELOCATE | |
0049 804- 06740 13.000 EACH 10. 50000 136. 50| 11. 00000 143. 00| 15. 75000 204. 75
DELI NEATOR W TH POST, D2 | | |
0050 804- 06771 375.000 EACH| 18. 65000 6993. 75| 19. 00000 7125. 00| 25. 75000 9656. 25
DELI NEATOR PCST, FLEXI BLE | | |
0051 808- 06701 25448.000 LFT | 0. 23000 5853. 04| 0. 25000 6362. 00| 0. 40000 10179. 20
LI NE, THERMOPLASTIC, BROKEN, WH TE, 4 | |
I'N. | [ |
0052 808- 06703 6480. 000 | 0. 23000 1490. 40| 0. 25000 1620. 00| 0. 40000 2592. 00
[

LFT
LI NE, THERMOPLASTIC, SOLID, WH TE, 4 IN.



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/30/02
PACGE : 331 -4
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 950, 797. 89 ROQUTE : US 41
CALL ORDER . 331 CONTRACT I D : RS-25939-A COUNTI ES : LAPORTE
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . LAPORTE DI STRICT
SET- AS| DE :
| (1) 35-1120685 | (2) 35-0918397 | (3) 35-1035700
| WALSH & KELLY | RFETH RI LEY CONSTRUCTI ON | BUCKO CONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0053 808-06713 101798. 000 LFT | 0. 10000 10179. 80| 0. 10000 10179. 80| 0. 20000 20359. 60
LINE, PAINT, SOLID, WHTE, 4 IN | | |
0054 808- 75245 101798. 000 LFT | 0. 23000 23413. 54| 0. 25000 25449, 50| 0. 40000 40719. 20
LI NE, THERMOPLASTIC, SOLID, YELLOW 4 | | |
IN | | |
0055 808- 75996 1012. 000 EACH 2. 50000 2530. 00| 3. 20000 3238. 40| 4. 70000 4756. 40
SNOWPLOMBLE RAI SED PAVENMENT MARKER, | | |
REMOVE [ [ |
0056 808- 75998 1012. 000 EACH| 17. 75000 17963. 00| 19. 60000 19835. 20| 25. 00000 25300. 00
SNOAPLOWABLE RAI SED PAVEMVENT MARKER | | |
0057 601-91147 1.000 EACH| 1700. 00000 1700. 00| 1720. 00000 1720. 00| 1785. 00000 1785. 00
GUARD RAI L END TREATMENT, RESET | | [
0058 601- 94690 2.000 EACH 2900. 00000 5800. 00| 2930. 00000 5860. 00| 3045. 00000 6090. 00
GUARDRAI L END TREATMENT, MB | | [
SECTI ON TOTALS | $ 2,920, 132. 62| $ 3,114, 798.00| $ 3,719, 520.60
------------------------------------------ Hrm o m m e e e e e e e e e e e ot et e e e e e e o e e e e e e e e e e e e e e e eeoeeeeaao-

CONTRACT TOTALS | $ 2,920, 132. 62| $ 3,114,798. 00| $ 3,719,520.60




| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 04/30/02
PAGE : 343 -1

ENG NEER S ESTI MATE: $ 416, 454. 92 ROUTE : 46
CALL ORDER . 343 CONTRACT I D : RS-26157-A COUNTI ES : MONRCE
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . SEYMOUR DI STRICT
CONTRACT TI ME : 40 WORK DAYS
CONTRACT DESCRI PTI ON : URBAN PRAJECT(S) : N A
SET- AS| DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAMVE Bl D LOW BI D
1 35-1418333 ROGERS GROUP, | NC. $ 304, 485. 37 100. 0000%
2  35-0918397 RI ETH RI LEY CONSTRUCTI ON $ 305, 782. 06 100. 4258%
| (1) 35-1418333 | (2) 35-0918397 |
| ROGERS GROUP, | NC. | RIETH RI LEY CONSTRUCTI ON |
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT
SECTI ON 0001 ASPHALT RESURFACE
I | |
0001 105-07038 6.000 MOS | 900. 00000 5400. 00| 1900. 00000 11400. 00|
FIELD OFFI CE, A | | |
0002 110-01001 LUWP| 9225. 00000 9225. 00| 10550. 00000 10550. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0003 202- 60820 35952. 000 SYS | 0. 55000 19773. 60| 0. 44000 15818. 88|
SURFACE M LLI NG, ASPHALT | | |
0004 305- 05204 50.000 TON | 120. 00000 6000. 00| 110. 00000 5500. 00|
HVA FOR PATCHI NG | | |
0005 305- 60400 20.000 TON | 45. 00000 900. 00| 18. 00000 360. 00|
COVPACTED AGGREGATE FOR PATCHI NG | | |
0006 401- 05455 2588. 740 TON | 26. 50000 68601. 61| 32. 00000 82839. 68|
QT QA HVA | NTERVEDI ATE 19.0 nm  MAI NLI NE| | [
0007 401- 05456 2157.280 TON | 37. 25000 80358. 68| 46. 00000 99234. 88|
QT QA HVA SURFACE 9.5 mm MAI NLI NE | | [
0008 402- 05495 400. 000 TON | 31. 75000 12700. 00| 38. 00000 15200. 00|
HVA WEDGE AND LEVEL | | [
0009 406- 05520 12. 000 TON | 220. 00000 2640. 00| 180. 00000 2160. 00|
ASPHALT FOR TACK COAT | | |
0010 605- 05523 100. 000 LFT | 8. 75000 875. 00| 12. 00000 1200. 00|
CURB, HMA | | |
0011 610- 05527 1383.360 TON | 54. 00000 74701. 44| 28. 00000 38734. 08|
HVA FOR APPROACHES | | [
0012 801- 06207 4040. 000 LFT | 0. 80000 3232. 00| 0. 85000 3434. 00|
TEMPORARY PAVEMENT MARKI NG REMOVABLE, | | |
4 | N | | |
0013 801- 06640 30. 000 EACH 78. 00000 2340. 00| 55. 00000 1650. 00|
CONSTRUCTI ON SIGN, A | | |
0014 801-06775 LUWP| 9750. 00000 9750. 00| 10000. 00000 10000. 00|

MAI NTAI NI NG TRAFFI C



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 30/ 02
PAGE : 343 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 416, 454. 92 ROUTE : 46
CALL ORDER . 343 CONTRACT I D : RS-26157-A COUNTI ES : MONRCE
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-1418333 | (2) 35-0918397 [
| ROGERS GROUP, | NC. | RIETH RILEY OONSTRUCTION |
LINE NO/ |ITEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
______________________________________________________________________ T
0015 808-06712 480. 000 LFT | 0. 08000 38. 40| 0. 10000 48. 00|
LI NE, PAI NT, BRCOKEN, YELLOW 4 IN. | |
0016 808-06714 13858. 000 LFT | 0. 08000 1108. 64| 0. 08000 1108. 64|
LI NE, PAINT, SCOLID, YELLOW 4 IN. | | |
0017 808- 75297 204.000 LFT | 3. 50000 714. 00| 3. 00000 612. 00|
TRANSVERSE NARKI NGS, THERMOPLASTI C, [ | |
STOP LINE, 24 IN | | |
0018 808- 75320 2.000 EACH 56. 00000 112. 00| 55. 00000 110. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | |
0019 808- 75325 1.000 EACH 75. 00000 75. 00| 70. 00000 70. 00|
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |
0020 808- 75996 198. 000 EACH 5. 50000 1089. 00| 4. 05000 801. 90|
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE [ [ |
0021 808- 75998 198. 000 EACH| 24. 50000 4851. 00| 25. 00000 4950. 00|
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 304, 485. 37| $ 305, 782. 06|
...................................................................... e
CONTRACT TOTALS | $ 304, 485. 37| $ 305, 782. 06|




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/30/02
PAGE : 349 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 629, 179. 10 ROQUTE : 311
CALL ORDER . 349 CONTRACT I D : RS-26165-A COUNTI ES : CLARK FLOYD
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . SEYMOUR DI STRICT
CONTRACT TI ME : 45 WORK DAYS
CONTRACT DESCRI PTI ON : URBAN PRQJECT(S) : 431000A
SET- AS| DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-2040801 GOHVANN ASPHALT & CONSTRUCTI ON, | NC. $ 391, 000.00 100. 0000%
2 35-1357381 O MARA, DAVE CONTRACTCR $  495,215.02 126. 6534%
3 35-0248940 CORYDON STONE & ASPHALT $ 568, 653.99 145. 4358%
| (1) 35-2040801 | (2) 35-1357381 | (3) 35-0248940
| GOHVANN ASPHALT & CONSTR, || O MARA, DAVE CONTRACTOR | CCRYDON STONE & ASPHALT
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTION 0001  ASPHALT RESURFACE
I I |
0001 105- 06845 LUMP| 1200. 00000 1200. 00| 1600. 00000 1600. 00| 4000. 00000 4000. 00
CONSTRUCTI ON ENGI NEERI NG | | |
0002 105- 07038 6.000 M5 | 1200. 00000 7200. 00| 1000. 00000 6000. 00| 1000. 00000 6000. 00
FIELD OFFI CE, A | |
0003 110- 01001 LUMP|  19500. 00000 19500. 00| 2500. 00000 2500.00]  27000. 00000 27000. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 202- 60820 77930.000 SYS | 0. 01000 779. 30| 0. 25000 19482. 50| 0. 25000 19482. 50
SURFACE M LLING ASPHALT | | |
0005 202- 60822 200.000 SYS | 2.00000 400. 00| 4.50000 900. 00| 0. 80000 160. 00
SURFACE M LLI NG, PORTLAND CEMENT | | |
CONCRETE [ [ |
0006 401- 05455 4915.070 TON | 24. 00000 117961. 68 29. 25000 143765. 80| 33. 00000 162197. 31
QC QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE| | |
0007 401- 05456 4818.640 TON | 29. 00000 139740. 56| 39. 50000 190336. 28| 46. 00000 221657. 44
QC QA HVA SURFACE 9.5 nm MAI NLI NE | | |
0008 406- 05520 34.000 TON | 180. 00000 6120. 00| 170. 00000 5780. 00| 150. 00000 5100. 00
ASPHALT FOR TACK COAT [ | |
0009 610- 05527 1138.650 TON | 36. 00000 40991. 40| 58. 00000 66041. 70| 50. 00000 56932. 50
HVA FOR APPROACHES | | |
0010 615- 06525 1.000 EACH 200. 00000 200. 00| 275. 00000 275. 00| 500. 00000 500. 00
CASTI NG ADJUSTED TO GRADE, MONUMENT | | |
0011 720- 44000 28.000 EACH| 200. 00000 5600. 00| 275. 00000 7700. 00| 150. 00000 4200. 00
CASTING ADJUST TO GRADE | | |
0012 801- 06207 5005.000 LFT | 1. 00000 5005. 00| 0. 50000 2502. 50| 0. 90000 4504. 50
TEMPORARY PAVEMENT MARKI NG, REMOVABLE, | | |
4 IN | [ [
0013 801- 06640 45.000 EACH 55. 00000 2475. 00| 60. 00000 2700. 00| 55. 00000 2475. 00

CONSTRUCTI ON SI GN, A | | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/30/02
PAGE : 349 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 629, 179. 10 ROQUTE : 311
CALL ORDER . 349 CONTRACT I D : RS-26165-A COUNTI ES : CLARK FLOYD
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-1357381 | (3) 35-0248940
| GOHVANN ASPHALT & CONSTR., || O MARA, DAVE CONTRACTOR | CORYDON STONE & ASPHALT
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0014 801-06775 LUWP| 7271. 07000 7271. 07| 7000. 00000 7000. 00| 18000. 00000 18000. 00
MAI NTAI NI NG TRAFFI C | | |
0015 805- 02503 880.000 LFT | 0. 30000 264. 00| 0. 32000 281. 60| 0. 30000 264. 00
CABLE, ROADWAY LOOP, 1C 14GA. | |
0016 805- 78510 88.000 LFT | 1. 00000 88. 00| 1. 10000 96. 80| 1. 00000 88. 00
SI GNAL CABLE, 2C 16GA., SH ELDED | | |
0017 805-78795 220.000 LFT | 8. 50000 1870. 00| 9. 00000 1980. 00| 8. 50000 1870. 00
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0018 805-92951 6.000 EACH 200. 00000 1200. 00| 220. 00000 1320. 00| 200. 00000 1200. 00
S| GNAL DETECTOR HOUSI NG ADJUST TO GRADE | | |
0019 807-98690 21.000 EACH 250. 00000 5250. 00| 275. 00000 5775. 00| 250. 00000 5250. 00
HANDHOLE ADJUSTED TO GRADE | | [
0020 808-01296 2.000 EACH 125. 00000 250. 00| 200. 00000 400. 00| 200. 00000 400. 00

PAVEMENT MESSAGE MARKI NGS, | | I
THERMOPLASTI C, WORDS ( STOP AHEAD) | | I

0021 808- 06711 4000. 000 LFT | 0. 01000 40. 00| 0. 06000 240. 00| 0. 06000 240. 00
LINE, PAINT, BROKEN, WHITE, 4 IN | |

0022 808- 06712 10695. 000 LFT | 0. 01000 106. 95| 0. 06000 641. 70| 0. 06000 641. 70
LINE, PAINT, BROKEN, YELLOW 4 IN. | |

0023 808- 06713 36027.000 LFT | 0. 06000 2161. 62| 0. 06000 2161. 62| 0. 06000 2161. 62
LINE, PAINT, SOLID, WHITE, 4 IN. | | |

0024 808- 06714 25157.000 LFT | 0. 06000 1509. 42| 0. 06000 1509. 42| 0. 06000 1509. 42
LINE, PAINT, SOLID, YELLOW 4 IN. | |

0025 808- 75074 560.000 LFT | 0. 70000 392. 00| 0. 70000 392. 00| 0. 65000 364. 00

TRANSVERSE MARKI NGS, PAI NT, SCLI D, | | |
YELLOW CROSSHATCH LI NE, 8 IN. | |
0026 808- 75078 480.000 LFT | 1. 00000 480. 00| 1. 00000 480. 00| 1. 00000 480. 00
TRANSVERSE MARKI NGS, PAI NT, SCLI D, | | |
YELLOW CROSSHATCH LI NE, 12 IN. | | |

0027 808- 75297 614.000 LFT | 4.00000 2456. 00| 3. 15000 1934. 10| 3. 00000 1842. 00
TRANSVERSE MARKI NGS, THERMOPLASTI C, | |
STOP LINE, 24 IN. | | |

0028 808- 75320 29.000 EACH 50. 00000 1450. 00| 53. 00000 1537. 00| 50. 00000 1450. 00

PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |

0029 808- 75325 8.000 EACH 65. 00000 520. 00| 72. 00000 576. 00| 70. 00000 560. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |

0030 808- 75996 788.000 EACH 4.00000 3152. 00| 3. 00000 2364. 00| 3. 00000 2364. 00
SNOWPLOMBLE RAI SED PAVEMENT MARKER, | | |
REMOVE | [ |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/30/02
PAGE : 349 -3
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 629, 179. 10 ROQUTE : 311
CALL ORDER . 349 CONTRACT I D : RS-26165-A COUNTI ES : CLARK FLOYD
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . SEYMOUR DI STRICT
SET- AS| DE :
| (1) 35-2040801 | (2) 35-1357381 | (3) 35-0248940
| GOHVANN ASPHALT & CONSTR., || O MARA, DAVE CONTRACTOR | CORYDON STONE & ASPHALT
LINE NO/ | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
------------------------------------------ e m e m m e e e e e e e et e e e et e e e e e e e e e e e e e e e e e e e e eeeaao
0031 808- 75998 788. 000 EACH 19. 50000 15366. 00| 21. 50000 16942. 00| 20. 00000 15760. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 391, 000. 00| $ 495, 215. 02| $ 568, 653. 99
------------------------------------------ e m o m m e e e e e e e e e et e e et e e e e e e e e e e e e e e e e e e e e mmeeeeaeaaaao

CONTRACT TOTALS | $ 391, 000. 00| $ 495, 215. 02| $ 568, 653. 99




| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/30/02
PAGE : 355 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 431, 828. 02 ROUTE : 469
CALL ORDER . 355 CONTRACT I D : RS-26249-A COUNTI ES : ALLEN
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
CONTRACT TIME : 08/16/02 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN PROJIECT(S) : N A
SET- AS| DE :

VENDOR RANKI NG :

TEMPORARY PAVEMENT MARKI NG REMOVABLE, |
4 IN |

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1065659 BROCKS CONSTRUCTI ON $  360,337.21 100. 0000%
2 35-1139301 E & B PAVING |NC $  371,788.03 103. 1778%
3 35-1016737 WAYNE ASPHALT & CONSTRUCTI ON $  398,243.76 110. 5197%
| (1) 35- 1065659 | (2) 35-1139301 | (3) 35-1016737
| BROOKS CONSTRUCTI ON |E & B PAVING |NC | WAYNE ASPHALT & CONSTRUCTI ON
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNI'T PRI CE AMOUNT|  UNIT PRI CE AVOUNT
------------------------------------------ o m m o m e e o e e et e e e e e e e e e et e e e e e e e e e e meeoeoaooo-
SECTION 0001  ASPHALT RESURFACE
I I I
0001 105- 07039 4.000 MOS | 1486. 25000 5945. 00| 1400. 00000 5600. 00| 1600. 00000 6400. 00
FIELD COFFI CE, B | | |
0002 110- 01001 LUMP|  18000. 00000 18000. 00|  18500. 00000 18500. 00|  21200. 00000 21200. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | |
0003 202- 60820 4320.000 SYS | 0. 50000 2160. 00| 1. 00000 4320. 00| 0. 50000 2160. 00
SURFACE M LLING ASPHALT | | |
0004 303- 04075 900. 000 TON | 13. 00000 11700. 00| 22. 00000 19800. 00| 13. 00000 11700. 00
COVPACTED AGGREGATE, O, 73 , SHOULDER | | |
VEDGE I I I
0005 305- 05204 229.000 TON | 79. 85000 18285. 65] 68. 00000 15572. 00| 75. 00000 17175. 00
HVA FOR PATCHI NG | | |
0006 305- 05206 2089.000 TON | 32. 25000 67370. 25| 38. 00000 79382. 00| 40. 00000 83560. 00
W DENI NG W TH HVA | | |
0007 305- 60400 29.700 TON | 26. 55000 788. 54| 8. 00000 237. 60| 40. 00000 1188. 00
COVPACTED AGGREGATE FOR PATCHI NG | | |
0008 401- 05456 2551.000 TON | 34. 50000 88009. 50| 36. 00000 91836. 00| 45. 00000 114795. 00
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | | |
0009 401- 06264 LUMP] 1700. 00000 1700. 00| 3000. 00000 3000. 00| 3000. 00000 3000. 00
PROFI LOGRAPH, HVA | | |
0010 402- 05473 3402.000 TON | 26. 00000 88452. 00| 29. 00000 98658. 00| 28. 50000 96957. 00
HVA | NTERVEDI ATE 12.5 mm MAI NLI NE | | |
0011 406- 05520 13.000 TON | 232. 00000 3016. 00| 140. 00000 1820. 00| 175. 00000 2275. 00
ASPHALT FOR TACK COAT [ | |
0012 608- 04395 16.000 TON | 66. 75000 1068. 00| 20. 00000 320. 00| 150. 00000 2400. 00
AGGREGATE FOR SHOULDER DRAI NS | | |
0013 801- 06203 8278.000 LFT | 0. 11000 910. 58 0. 30000 2483. 40| 0. 41000 3393. 98
TEMPORARY PAVEMENT MARKING 4 IN | | |
0014 801- 06207 8278.000 LFT | 0. 92000 7615. 76| 0. 75000 6208. 50 0. 90000 7450. 20
I
|



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 04/ 30/ 02
PAGE : 355 -2
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 431, 828. 02 ROUTE : 469
CALL ORDER . 355 CONTRACT I D : RS-26249-A COUNTI ES : ALLEN
LETTI NG DATE : 04/23/02 10:00 AM DI STRI CT . FT. WAYNE DI STRICT
SET- AS| DE :
| (1) 35-1065659 | (2) 35-1139301 | (3) 35-1016737
| BROCKS CONSTRUCTI ON | E & B PAVING | WAYNE ASPHALT & OONSTRUCTI ON
LINE NO/ | TEM CODE / ALT [ | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRI CE AMOUNT]| UNIT PRI CE AMOUNT]| UNI T PRI CE AMOUNT
__________________________________________ o
0015 801- 06640 14.000 EACH 80. 00000 1120. 00| 85. 00000 1190. 00| 80. 00000 1120. 00
CONSTRUCTI ON SI GN, A | | |
0016 801-06775 LUWP| 35150. 00000 35150. 00| 12800. 00000 12800. 00| 13560. 00000 13560. 00
MAI NTAI NI NG TRAFFI C | | [
0017 804-06770 8.000 EACH 16. 00000 128. 00| 50. 00000 400. 00| 24. 50000 196. 00
DELI NEATOR PCST | | [
0018 805- 78470 275.000 LFT | 0. 40000 110. 00| 0. 20000 55. 00| 0. 20000 55. 00
SI GNAL CABLE, ROADWAY LOOP, 1C 14CA | | |
0019 805- 78795 137.000 LFT | 8. 50000 1164. 50| 10. 00000 1370. 00| 10. 00000 1370. 00
SAW CUT FOR ROADWAY LOOP AND SEALER | | |
0020 808- 06705 724.000 LFT | 0. 95000 687. 80| 1. 25000 905. 00| 0. 95000 687. 80
LI NE, THERMOPLASTIC, SCLID, WH TE, 8 IN.| | |
0021 808-06713 8278.000 LFT | 0. 13000 1076. 14| 0. 13000 1076. 14| 0. 13000 1076. 14
LINE, PAINT, SOLID, WHITE, 4 IN. | | |
0022 808-06714 7928.000 LFT | 0. 13000 1030. 64| 0. 13000 1030. 64| 0. 13000 1030. 64
LINE, PAINT, SOLID, YELLOW 4 IN. | | |
0023 808- 75297 108. 000 LFT | 4, 25000 459, 00| 4. 50000 486. 00| 4. 25000 459. 00
TRANSVERSE NMARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN | | [
0024 808- 75320 6. 000 EACH 60. 00000 360. 00| 65. 00000 390. 00| 60. 00000 360. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0025 808- 75996 187.000 EACH| 2. 55000 476. 85| 3. 25000 607. 75| 6. 00000 1122. 00
SNOAWPLOMWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0026 808- 75998 187.000 EACH 19. 00000 3553. 00| 20. 00000 3740. 00| 19. 00000 3553. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
SECTI ON TOTALS | $ 360, 337. 21| $ 371, 788. 03| $ 398, 243. 76
__________________________________________ .
CONTRACT TOTALS | $ 360, 337. 21| $ 371, 788. 03| $ 398, 243. 76







